



Republic of the Philippines  
Province of Romblon  
**MUNICIPALITY OF SANTA FE**  
-oOo-

**THE BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL/BID BULLETIN NO. 02 S. 2024**

**Date: December 10, 2024**

This Supplemental/Bid Bulletin is issued to inform all prospective bidders, observers and other concerned that the bid opening scheduled for December 16, 2024, at 1:30 PM is re-scheduled to December 19, 2024, at 1:00 PM. at the same venue. The following projects were:

1. Supply & Delivery of Materials for the Establishment of Disaster Operations Center (DOC) Extensions in Barangay Guintigbasan)
2. Supply & Delivery of Materials for the Establishment of Disaster Operations Center (DOC) Extensions in Barangay Danao Norte
3. Supply & Delivery of Materials for the Construction of Multi-Purpose Building cum Isolation Facility – Phase II

This re-scheduling is due to unavoidable absence of both the BAC Chairperson and Vice-Chairperson, preventing the establishment of a quorum as required by Section 12.3 of the 2016 Revised IRR of RA 9184. As per the regulation, a majority of the total BAC composition, including the presence of either the Chairperson or Vice-Chairperson, is necessary to constitute a quorum.

This Supplemental/Bid Bulletin shall form an integral part of the Bidding Document.

For the guidance and information of all concerned.

  
**REYNALD T. SOLANOY**  
BAC Chairperson  
LGU – Santa Fe, Romblon